

Terry Muralt

From: Terry Muralt
Sent: Monday, June 25, 2018 11:25 AM
To: Mark Nelson; 'Neil Pietrok'
Cc: Alan Johansson; David Winship
Subject: re: Notice of intent to negotiate a contract for the WWSP Intertie project
Attachments: WWSP Intertie_scores_062518.pdf

Dear Proposers –

The City would like to thank you for submitting a proposal in response to the RFP for Willamette Water Supply Program (WAWSP) Intertie Pipeline Project #3368-18B. The evaluation team has completed their evaluation and this is a notice of intent to negotiate a contract with Kennedy Jenks of Portland, OR, the highest ranked Proposer. If the City and Kennedy Jenks are unable for any reason to reach agreement on a contract within a reasonable amount of time, the City may formally terminate negotiations, and may thereafter negotiate with the next highest scoring proposer and continue the sequential process until the City has either determined to award the contract with whom it is currently negotiating with pursuant to BPC 47-0261 (I) (3), or has decided to cancel the procurement under ORS 279B.100.

Scoring is attached.

The City will contact Kennedy Jenks by separate email to set up a day and time to begin the negotiation process. If you have any questions, please contact me.

Terry L. Muralt, CPPB
Purchasing Agent
City of Beaverton
12725 SW Millikan Way
PO Box 4755
Beaverton, OR 97076
Phone: 503-526-2229
Fax: 503-526-2490
Web Site: www.BeavertonOregon.gov

**Willamette Water Supply Program (WWSP) Intertie Cornelius Pass Rd/TV Hwy to SW 209th Ave Solicitation #
Evaluation Committee Score Sheet**

Company Name	Evaluation Factor	Total Possible	Evaluator 1	Evaluator 2	TOTAL	AVERAGE	Overall Position
Kennedy Jenks Consultants	1. Project Understanding 10%	10	10	9	19	9.5	1
	2. Qualifications - 40%	40	38	38	76	38	
	3. Project Approach & Schedule - 40%	40	39	38	77	38.5	
	4. M/W/ESB Program - 10%	10	7	7	14	7	
	Total Maximum Points	100	94	92	186		
Pietrok Engineering & Res.	1. Project Understanding 10%	10	8	7	15	7.5	2
	2. Qualifications - 40%	40	30	25	55	27.5	
	3. Project Approach & Schedule - 40%	40	20	20	40	20	
	4. M/W/ESB Program - 10%	10	10	10	20	10	
	Total Maximum Points	100	68	62	130		