### **AGENDA BILL**

# Beaverton City Council Beaverton, Oregon

SUBJECT:

Bid Award - Hall Boulevard (Allen-12th) and

Walker Road (Westfield-City Limits East)

Overlays, CIP 3193

FOR AGENDA OF: 06-19-2012 BILL NO: 12134

Mayor's Approval:

**DEPARTMENT OF ORIGIN: Public Works** 

DATE SUBMITTED:

5-30-12

**CLEARANCES:** 

City Attorney Purchasing

Finance Engineering

CAO

PROCEEDING:

CONSENT AGENDA

(CONTRACT REVIEW BOARD)

**EXHIBITS:** 

Map/Project Data Sheet

2. Bid Summary

3. Funding Plan

### **BUDGET IMPACT**

·	<u></u>	
EXPENDITURE	AMOUNT	APPROPRIATION
REQUIRED \$467,413.60*	BUDGETED *	REQUIRED \$0

<sup>\*</sup> See attached Funding Plan (Exhibit 3)

### RECOMMENDED ACTION:

City Council, acting as Contract Review Board, awards a contract for the Hall Boulevard (Allen-12th) and Walker Road (Westfield-City Limits East) Overlays Project to Baker Rock Resources of Beaverton, Oregon, in the amount of \$467,413.60, in a form approved by the City Attorney, as the lowest responsive bid received from a responsible bidder.

### **HISTORICAL PERSPECTIVE:**

The Hall Boulevard (Allen-12th) and Walker Road (Westfield-City Limits East) Overlays Project is included in the FY 2011-12 Capital Improvements Plan (CIP) under CIP Project Number 3193 (Exhibit 1).

The primary purpose of the project is to rehabilitate approximately 2,167 feet of arterial streets by cold plane pavement removal of various thicknesses and paving approximately 3,500 tons of Level 3, ½-inch Hot Mixed Asphalt Concrete.

## **INFORMATION FOR CONSIDERATION:**

The invitation for bid was advertised in the *Daily Journal of Commerce* on May 3, 2012. A pre-bid meeting was not held for this project. Two (2) bids were received and opened on May 22, 2012, at 2:00 p.m. in the Engineering Conference Room A (Exhibit 2). Baker Rock Resources of Beaverton, Oregon, submitted the lowest bid in the amount of \$467,413.60.

The overall bid amount was \$15,056 or three percent less than the Engineer's Estimate of \$482,470.

The staff reviewed the qualifications of Baker Rock Resources and investigated its performance with three previous customers from recent projects. It received satisfactory marks from all customers.

Agenda Bill No: 12134

Baker Rock Resources has completed multiple paving projects in the City over the recent past to include Cedar Hills Boulevard Phases 1-3 (Huntington Avenue-Farmington Road) and Hall Boulevard (Hart Road-Allen Boulevard). Staff finds Baker Rock Resources has satisfied the bid requirements to construct the street improvements specified in the contract.

With City Council approval of the bid award, a Notice to Proceed (NTP) will be issued to the contractor on or about June 25, 2012. The project contract requires substantial completion (all work other than punch-list corrections and final cleanup) within 33 calendar days of the NTP. This means the required substantial completion date for the project is July 28, 2012.

Agenda Bill No: 12134

City of Beaverton 2012-2013 CIP

### **Project Data**

Transportation

Project Number:

3193

Project Name:

Hall Blvd (Allen-12th), Jenkins Rd (Cedar Hills-Edgemoor), Walker Rd (Cedar


Hills-Westfield), & Allen Blvd (Davis-Murray) Overlays

Project Description:

Grind and overlay four arterial street sections: 1) Hall Blvd from Allen Blvd to 12th St, 2) Jenkins Rd from Cedar Hills Blvd to Edgemoor Dr, 3) Walker Rd from Cedar Hills Blvd to Westfield Ave, and 4) Allen Blvd from Davis Rd to Murray

Blvd.

Map:



**Project Justification:** 

Provide asphalt concrete overlay on streets requiring rehabilitation as specified by the City's Pavement Management System.

Project Status:

Jenkins Rd was postponed due to upcoming private development. Allen Blvd will be accomplished by City Forces. City staff completed the project plans, specifications and cost estimate in April 2012. The project advertised 5-3-12 and bids opened 5-22-12. Baker Rock Resources was the low bidder. Contract award is scheduled for 6-19-12. Project start date is scheduled for 6-25-12 and project completion date on 7-28-12.

**Estimated Date of Completion:** 

Estimated Project Cost: \$70

First Year Budgeted:

07/28/2012 \$706,000

FY11/12

Funding Data:

23 7.2							
Project No.	Fund No.	Fund Name	•		••	Amount	<u>FY</u>
3193	101	Street Fund		•		\$706,000	FY2011/12
				•	Total for EV	\$706,000	

# CITY OF BEAVERTON BID SUMMARY

CONSTRUCTION OF THE HALL BLVD (ALLEN-12<sup>TH</sup>) & WALKER RD (WESTFIELD-CITY LIMITS EAST OVERLAYS #2684-12B

Mayor & City Council Purchasing Division TO: FROM:

SUBJECT: Bid Opening

Bids were opened on MAY 22, 2012 at 2,00PM in the ENGINEERING CONFERENCE ROOM A

Witnessed by: Jim Brink

VENDOR NAME CITY, STÁTE		Bid Proposal- Cert. & Bid Boad	Const. Sched Form	Bidder Responsibility Form	ODOT Pre-Qual	Grand Total
Baker Rock, Beaverton , OR		X	×	×	X	467,413.60
Knife River, Portland, OR		×	X	X	M	495,172.55
	-					
					-	<u>.</u>

The Purchasing process has been confirmed.

Purchasigg Division-Finance Dept. Signed:

The above amounts have been checked:

Date:

Funding Pl	q Plan - Hall Blvd (Allen-12th) & Walker Rd	Allen-12th) & W	/aiker Rd			• •	
Westfield-	ield-East City Limits) Overlays (CIP 3193)	) Overlays (CIP	3193)			- }	
	•					. '	
Fund Number and	Project						
Name	Construction	Project Cost As	Engineer's Estimate	- , .	· .		
	( ) man	(2)			ļ	,	<b></b>
101-85-0732-422	\$706,000	\$467,414	\$482,470				
Street	-				-		•
				,			
Totals	\$706,000	\$467,414	\$482,470				
	FY2011-12						• .
(1)	Budget	Status	•		*		
Hall Blvd	\$170,000	Bid	-	,			
Walker Rd	\$235,785	Bid; project scope increased from 912 feet in length to 1,232 feet	ncreased from 91.	2 feet in len	gth to 1,232	: feet	
Jenkins Rd	\$226,235	Postponed due to adjacent private development	adjacent private de	evelopment			
Allen Blvd	\$73,980	By City Forces			-, -		
Total	\$706,000	,					· ;
	Project Cost As		,			-	.,
(2)	Biq						
Hall Blvd	\$174,285.90				-	• .	
Walker Rd	\$293,127.70						
Total	\$467,413.60				•		
							1