

City of Beaverton

**BID TABULATION**

Street Profiling for In-House Overlays Project

Solicitation #3367-18B

ITEM NO	DESCRIPTION	EST QTY	UNIT	Kerr Contractors Oregon, Inc. - Woodburn, OR		Kodiak Pacific Construction - Tualatin, OR	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	6' longitudinal wedge cut, 1.95" or 2" - 0" (00620)	34,069	SY	\$ 3.40	\$ 115,834.60	\$ 3.30	\$ 112,427.70
2	2" - 0" end taper butt joints (00620)	4,528	SY	\$ 14.60	\$ 66,108.80	\$ 6.65	\$ 30,111.20
3	2" Inlay (00620)	11,307	SY	\$ 4.10	\$ 46,358.70	\$ 6.69	\$ 75,643.83
4	3" Inlay (00620)	1,627	SY	\$ 8.15	\$ 13,260.05	\$ 11.29	\$ 18,368.83
5	2" curb to curb full depth grinding (00620)	517	SY	\$ 23.50	\$ 12,149.50	\$ 24.91	\$ 12,878.47
6	3" curb to curb full depth grinding (00620)	4,485	SY	\$ 13.65	\$ 61,220.25	\$ 5.79	\$ 25,968.15
7	Water Valve Adjustments (minor) (00490)	213	EA	\$ 650.00	\$ 138,450.00	\$ 934.00	\$ 198,942.00
8	Manhole Adjustments (major) (00490)	59	EA	\$ 2,250.00	\$ 132,750.00	\$ 2,141.00	\$ 126,319.00
9	Extra Work as authorized*	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00
<b>GRAND TOTAL:</b>				\$	606,131.90	\$	620,659.18

**WINTER WEATHER RESPONSE**

ITEM NO	DESCRIPTION	Kerr Contractors Oregon, Inc. - Woodburn, OR		Kodiak Pacific Construction - Tualatin, OR	
		YES	HOURLY RATE	YES	HOURLY RATE
1	Winter Weather Response (able to provide, circle answer)	YES ___	NO <u>X</u>	YES ___	NO <u>X</u>
2	Hourly cost for equipment				
3	Hourly cost for operators				
4	List equipment available for this purpose:				
5	Describe Action Plan for response:				