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Dear Proposers,

Terry Murait

Friday, August 15, 2014 3:29 PM

'matt.pearson@lewisbuilds.com’; joe.schneider@skanska.com’; 'Braun, Matthew";
'sanderson@buittbypandc.com’

Jim Monger; Cadence Moylan; Bill Kirby; jill. Sherman@gerdingedlien.com; Tyler Ryerson;
imccreight@yahoo.com'; Jeff Humphreys'; Patricia VanOsdel

Notice of selection of top tier proposers - Public Safety Center Building Remodel
CM/GC

Eval Scoring PSC RFP 2908-15B 8-14-2014-no names.pdf

The City would like to thank each of you for submitting a proposal in response to the RFP 2908-15 for Public
Safety Center Building Remodeling CM/GC Project. The evaluation team has completed their evaluation and
has selected the top 2 proposers, Lease Crutcher Lewis and Skanska for interviews. The evaluation scoring
matrix is attached for your review., The top two proposers will be contacted by a separate email to set up a day

and time for interviews.

If you have any questions about this notice of selection of the top tier, please contact me.

Terry L. Muralt, CPPB
Purchasing Agent
City of Beaverton
4755 SW Griffith Dr

PO Box 4755

Beaverton, OR 97076
Phone: 503-526-2229
Fax: 503-526-2490

Web Site: www.beavertonoregon.gov



EVALUATION SCORE SHEET

RFP - PUBLIC SAFETY CENTER BUILDING REMODELING PROIECT CM/GC SERVICES 82903%-15

Name of Firm: Lease Crutcher Lewls

Evaluation Factor P:?\:s Reviewer 1 | Reviewer 2 | Reviewer 3 | Reviewsr 4 | Reviewer % { Reviewer 6 | Reviewer 7| Average
Firm backarotnd 10 10 10 8 9 10 10 i0 9.6
Key persanne! 20 15 20 17 18 18 20 19 18.1
Firm experiente with similar projects and project understanding 20 20 19 16 18 17 16 20 18.0
Firm experience with CM/GC contrastor work 10 10 10 10 10 8 10 9 9.6
Ability to meat schedule 20 20 18 20 19 18 19 19 19.0
Schematic design cost estimate 10 9 9 1 8 7 9 10 8.4
Preconstruction services fee 2 2 2 1 2 2 1 2 1.7
CM/GC fee 10 9 9 9 8 9 9 9 8.9
CM/GC cost of general conditions work 5 4 4 4 4 4 4 5 4.1
CM/GC rates 3 3 3 1 3 2 3 3 2.6
References 15 15 15 15 15 15 15 15 15.0
Overal quality of proposal 10 10 10 9 10 9 10 10 9.7
Total Points 135 127 125 117 124 119 126 131 124.7
Name of Firm: Skanska
Evaluation Factor P:::s Reviewer 1 | Reviewer 2 | Reviewer 3 | Reviewer 4 | Reviewer 5 | Reviewer 6 | Reviewer 7§ Average
Firm background 10 10 9 10 3 10 10 9 9.4
Key personne} 20 15 19 20 12 18 18 19 17.3
Firm experiance with similar projects and project understanding 20 18 17 16 10 17 16 14 15.4
Firm experience with CM/GC contragter work 10 10 9 10 10 8 10 10 9.6
Ability to meet sehedule 20 20 19 20 19 20 19 19 19.4
Schematic design cost estimate 10 8 8 10 10 B8 9 9 8.9
Preconstruction services fee 2 2 2 1 1 2 2 2 1.7
CM/GC fee 10 10 10 10 9 9 10 9 9.6
CM/fGC cost of genera! canditions work 5 5 5 5 5 5 5 5 5.0
LM /GC rates 3 3 3 2 2 1 1 1 1.9
References 15 15 15 15 15 15 15 15 15.0
Overali quality of preposat 10 10 10 10 9 10 9 9 9.6
Total Points| 135 126 126 129 110 123 124 121 122.7
Name of Firm: Howard 5. Wright
Evaluation Factor Pri::s Reviewer 1 | Reviewer 2 | Reviewer 3 | Reviewer 4 | Reviewer 5 | Reviewer 6 | Revlewer 7|  Average
Firm background 10 10 o 10 10 9 10 7 9.3
Key personnel 20 15 19 20 10 17 18 i5 16.3
Firm experience with similar projects and project understanding 20 20 20 i8 15 18 16 14 17.3
Firm experience with CM/GC contractor wark 10 10 10 10 10 3 10 10 9.7
Ability to meet sehedule 20 20 20 20 19 20 19 19 19.6
Schematic design cost estimate 10 7 7 10 9 8 8 7 8.0
Preconstruction services fee 2 1 1 2 1 2 2 2 1.6
CrM/GC fee 10 7 7 t 7 [ 6 7 9 7.0
CM/GC cost of genera! conditions work 5 3 3 4 4 4 5 4 3.9
CM/GC rates 3 2 3 3 2 2 2 1 21
References 15 15 15 15 15 15 15 15 15.0
Overall quality of preposal 10 10 10 10 9 9 9 9 9.4
Total Pointsj 135 120 124 129 110 118 121 112 119.1
Name of Firm: P&C Construction
Evaluation Factor P:‘Ii::s Reviewer 1| Reviewer 2 | Reviewer 3 { Reviewer 4 | Reviewer 5 | Reviewer & | Reviewer 7| Average
Firm background 10 i0 8 7 & 6 B 9 8.0
Key personnel 20 20 19 15 15 14 18 18 17.0
Firm experience with simitar projects and project understanding 20 20 18 15 15 i4 it 19 17.0
Firm experience with CM/GC contractor work 10 10 7 10 10 8 8 10 9.0
Abifity to meet schedule 20 20 19 15 19 18 18 18 18.1
Schematic design cost estimate 10 10 10 7 10 10 8 8 2.0
Precanstruction services fee 2 1 1 2 1 2 2 2 1.6
CM/GC fee 10 8 8 8 6 7 ] 9 7.7
CM/GC cost of genaral conditions work 5 2 2 4 4 4 4 4 3.4
CM/GC rates 3 2 3 2 2 3 3 2.6
References 15 15 15 15 15 15 15 15 15.0
Overall quality of proposal 10 10 10 7 8 i 7 B Bl
Total Paints 135 128 120 107 114 107 117 123 116.6
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