
City of Beaverton

Bid Tabulation: Dawson Way Extension Project # 2653-12B

Bids Opened: 2:00 PM on March 08, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

ITEM 

NO.
DESCRIPTION UNIT

EST 

QTY

UNIT 

PRICE
TOTAL

UNIT 

PRICE
TOTAL UNIT PRICE TOTAL

SCHEDULE A - GENERAL

A-1 Mobilization LS 1 24,477.53$     24,477.53$            10,000.00       10,000.00$            15,925.00$       15,925.00$             

A-2 Temporary Protection & Direction of Traffic LS 1 2,008.00$       2,008.00$              4,500.00         4,500.00$              2,869.00$         2,869.00$               

A-3 Sediment Fence, Unsupported LF 90 2.00$              180.00$                 2.30                207.00$                 3.10$                279.00$                  

A-4 Inlet Protection EA 7 50.00$            350.00$                 62.00              434.00$                 78.00$              546.00$                  

A-5 Gravel Construction Entrance EA 1 1,387.67$       1,387.67$              650.00            650.00$                 1.00$                1.00$                      

A-6 Erosion Control & Cleanup LS 1 1,676.84$       1,676.84$              1,700.00         1,700.00$              2,762.00$         2,762.00$               

A-7 Temporary Fence, Construction, 6-Foot LF 200 2.13$              426.00$                 3.35                670.00$                 2.20$                440.00$                  

A-8 Wattle Sediment Barrier LF 197 3.00$              591.00$                 2.50                492.50$                 3.30$                650.10$                  

A-9 Extra Work As Authorized LS 1 $20,000.00 20,000.00$            20,000.00       20,000.00$            20,000.00$       20,000.00$             

Total Schedule A 51,097.04$            38,653.50$            43,472.10$             

 

SCHEDULE B - ROAD WORK  

B-1 Removal of Structures & Obstructions LS 1 500.00            500.00$                 1,200.00         1,200.00$              1,895.00           1,895.00$               

B-2 Removal of Concrete Curb & Gutter LF 375 1.19                446.25$                 2.60                975.00$                 3.50                  1,312.50$               

B-3 Removal of Concrete Sidewalk SF 673 0.31                208.63$                 0.70                471.10$                 1.20                  807.60$                  

B-4 Removal of Concrete Driveway SF 133 1.38                183.54$                 1.50                199.50$                 1.20                  159.60$                  

B-5 Removal of Concrete Curb, Extruded LF 252 0.93                234.36$                 2.00                504.00$                 1.70                  428.40$                  

B-6 Removal of 12” Concrete Pipe LF 72 1.00                72.00$                   8.00                576.00$                 13.00                936.00$                  

B-7 Removal of Asphalt SY 1406 1.52                2,137.12$              3.70                5,202.20$              3.10                  4,358.60$               

B-8 Removal of 6’ Chain Link Fence & Posts LF 414 1.00                414.00$                 1.80                745.20$                 3.90                  1,614.60$               

B-9 Clearing & Grubbing AC 0.28 31,202.89       8,736.81$              13,500.00       3,780.00$              12,604.00         3,529.12$               

B-10 General Excavation CY 754 14.10              10,631.40$            13.00              9,802.00$              19.70                14,853.80$             

B-11 Water Quality Rain Garden SF 1364 3.70                5,046.80$              6.00                8,184.00$              4.60                  6,274.40$               

B-12 24 Inch Subgrade Stabilization SY 288 26.91              7,750.08$              36.00              10,368.00$            34.30                9,878.40$               

B-13 Subgrade Geotextile SY 901 0.75                675.75$                 0.70                630.70$                 0.70                  630.70$                  

B-14 Sawcut LF 373 1.21                451.33$                 1.25                466.25$                 0.90                  335.70$                  

Total Schedule B 37,488.07$            43,103.95$            47,014.42$             

D & T EXCAVATION 

WILLSONVILLE, OR
EAGLE ELNER, TIGARD, OR

NW EARTHMOVERS 

SHERWOOD, OR

1 03/09/2012



City of Beaverton

Bid Tabulation: Dawson Way Extension Project # 2653-12B

Bids Opened: 2:00 PM on March 08, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

ITEM 

NO.
DESCRIPTION UNIT

EST 

QTY

UNIT 

PRICE
TOTAL

UNIT 

PRICE
TOTAL UNIT PRICE TOTAL

Schedule C - Drainage & Sewers

C-1 12” Storm Sewer Pipe, PVC 3034 (Class B Backfill) LF 162 56.02 9,075.24$              54.00$            8,748.00$              53.00$              8,586.00$               

C-2 10” Storm Sewer Pipe,  C900 (Class B Backfill) LF 91 40.2 3,658.20$              52.00$            4,732.00$              45.70$              4,158.70$               

C-3 Concrete Manhole, 60”, Water Quality, w/ 18R Snout EA 1 6031.31 6,031.31$              7,900.00$       7,900.00$              6,009.00$         6,009.00$               

C-4 Concrete Inlet, CG-30 EA 1 1390.43 1,390.43$              1,500.00$       1,500.00$              1,509.00$         1,509.00$               

C-5 Concrete Inlet, CG-2 EA 2 1442.12 2,884.24$              1,400.00$       2,800.00$              1,550.00$         3,100.00$               

C-6 Concrete Inlet, Area Drain Type II EA 2 1245.44 2,490.88$              1,000.00$       2,000.00$              1,160.00$         2,320.00$               

C-7 Storm Cleanout 6 Inch EA 1 300.62 300.62$                 275.00$          275.00$                 503.00$            503.00$                  

C-8 Storm Cleanout 8 Inch EA 1 1293.96 1,293.96$              850.00$          850.00$                 1,150.00$         1,150.00$               

C-9 Major Adjustment of Manholes EA 2 896.18 1,792.36$              650.00$          1,300.00$              1,168.00$         2,336.00$               

C-10 Exploratory Excavation CY 30 30 900.00$                 50.00$            1,500.00$              65.10$              1,953.00$               

Total Schedule C 29,817.24$            31,605.00$            31,624.70$             

Schedule D – Bases

D-1 Aggregate Base, 1-1/2”-0, 14 Inch Depth SY 1062 10.83 11,501.46$            11.00$            11,682.00$            12.60$              13,381.20$             

D-2 Aggregate Base, Leveling Course, 2 Inch Depth SY 1062 1.77 1,879.74$              2.50$              2,655.00$              2.50$                2,655.00$               

D-3 Aggregate Base, Sidewalk, 2 Inch Depth SY 131 11.44 1,498.64$              3.00$              393.00$                 8.80$                1,152.80$               

D-4 Aggregate Base, Parking Lot, 8 Inch Depth SY 640 6.77 4,332.80$              8.00$              5,120.00$              8.90$                5,696.00$               

Total Schedule D 19,212.64$            19,850.00$            22,885.00$             

Schedule E – Wearing Surfaces   

E-1 Level 2, ½” Dense HMAC, 6” Depth SY 901 22.63 20,389.63$            25.00$            22,525.00$            23.30$              20,993.30$             

E-2 Level 2, ½” Dense HMAC, 3” Depth SY 607 12.20 7,405.40$              14.00$            8,498.00$              12.80$              7,769.60$               

E-3 Concrete Curb & Gutter LF 440 14.07 6,190.80$              17.00$            7,480.00$              13.70$              6,028.00$               

E-4 Concrete Curb, Type A LF 198 17.65 3,494.70$              21.00$            4,158.00$              11.60$              2,296.80$               

E-5 Concrete Driveway, Reinforced SF 398 7.63 3,036.74$              5.50$              2,189.00$              5.70$                2,268.60$               

E-6 Concrete Walk SF 751 5.1 3,830.10$              5.00$              3,755.00$              4.70$                3,529.70$               

Total Schedule E 44,347.37$            48,605.00$            42,886.00$             

Schedule F – Permanent Traffic Safety and Guidance Devices

F-1 Pavement Line Removal LF 730 0.65 474.50$                 0.70$              511.00$                 0.70$                511.00$                  

F-2 Pavement Legend Removal EA 1 85 85.00$                   90.00$            90.00$                   89.30$              89.30$                    

F-3 Bi-Directional Yellow Type 1 Markers EA 32 5 160.00$                 5.00$              160.00$                 5.30$                169.60$                  

F-4 Longitudinal Pavement Markings, Paint LF 830 0.55 456.50$                 0.55$              456.50$                 0.60$                498.00$                  

F-5 Pavement Bar, Paint SF 18 5.25 94.50$                   5.25$              94.50$                   5.50$                99.00$                    

Total Schedule F 1,270.50$              1,312.00$              1,366.90$               

D & T EXCAVATION 

WILLSONVILLE, OR
EAGLE ELNER, TIGARD, OR

NW EARTHMOVERS 

SHERWOOD, OR

2 03/09/2012



City of Beaverton

Bid Tabulation: Dawson Way Extension Project # 2653-12B

Bids Opened: 2:00 PM on March 08, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

ITEM 

NO.
DESCRIPTION UNIT

EST 

QTY

UNIT 

PRICE
TOTAL

UNIT 

PRICE
TOTAL UNIT PRICE TOTAL

Schedule G – Permanent Traffic Control and Illumination Systems

G-1 Remove & Reinstall Existing Signs EA 1 85 85.00$                   100.00$          100.00$                 122.80$            122.80$                  

G-2 Perforated Steel Tube Sign Supports EA 5 200 1,000.00$              150.00$          750.00$                 118.00$            590.00$                  

G-3 Type “G” Signs In Place EA 4 75 300.00$                 95.00$            380.00$                 17.90$              71.60$                    

G-4 Type “R” Signs In Place EA 3 45 135.00$                 55.00$            165.00$                 16.30$              48.90$                    

G-5 Remove & Relocate Existing Site Light at STA 1+09 LT LS 1 2000 2,000.00$              2,100.00$       2,100.00$              1,260.00$         1,260.00$               

G-6 Illumination System, Compete LS 1 19000 19,000.00$            20,000.00$     20,000.00$            17,724.00$       17,724.00$             

Total Schedule G 22,520.00$            23,495.00$            19,817.30$             

 Schedule H – Right of Way Development

H-1 Wetland Plants, Small Container EA 680 3.5 2,380.00$              3.10$              2,108.00$              3.30$                2,244.00$               

H-2 Vine Maple, 3/4" B&B EA 3 60 180.00$                 55.00$            165.00$                 57.80$              173.40$                  

H-3 Pacific Sunset Maple, 2” B&B EA 5 264 1,320.00$              320.00$          1,600.00$              333.00$            1,665.00$               

H-4 Bark Mulch, 2” Depth SY 479 2.7 1,293.30$              2.40$              1,149.60$              2.50$                1,197.50$               

H-5 Monument Box EA 1 250 250.00$                 300.00$          300.00$                 324.00$            324.00$                  

H-6 Single Mailbox Support EA 1 195 195.00$                 150.00$          150.00$                 303.00$            303.00$                  

H-7 Plant Establishment & Maintenance QT 4 701 2,804.00$              800.00$          3,200.00$              788.00$            3,152.00$               

H-8
Chain Link Fence, 6-foot with Barb Arm and Three Strands 

Barbed Wire and 26-Foot Gate
LF 198

15.98
3,164.04$              17.25$            3,415.50$              18.30$              3,623.40$               

Total Schedule H 11,586.34$            12,088.10$            12,682.30$             

Schedule I – Water Supply Systems

I-1 12” Ductile Iron Pipe (Class B backfill) LF 165 77.42 12,774.30$            83.00$            13,695.00$            93.10$              15,361.50$             

I-2 Bend, 12”, 11.25° EA 2 386.41 772.82$                 525.00$          1,050.00$              533.10$            1,066.20$               

I-3 Blowoff Assy, 4” EA 1 3695.23 3,695.23$              3,800.00$       3,800.00$              3,919.00$         3,919.00$               

I-4 2” Water Service (Class B backfill) LF 9 167.24 1,505.16$              50.00$            450.00$                 186.00$            1,674.00$               

I-5 Chlorination Tap EA 1 528.19 528.19$                 650.00$          650.00$                 273.00$            273.00$                  

I-6 2” PVC Sch 40 Pipe (Class B backfill) LF 32 14.15 452.80$                 21.00$            672.00$                 19.30$              617.60$                  

I-7 Relocate Backflow Preventer & Quick Coupler at STA 2+03L LS 1
1051.01

1,051.01$              1,000.00$       1,000.00$              545.00$            545.00$                  

Total Schedule I 20,779.51$            21,317.00$            23,456.30$             

Grand Total Amount of  All Bid Schedules A-I  238,118.71$          240,029.55$          245,205.02$           

D & T EXCAVATION 

WILLSONVILLE, OR
EAGLE ELNER, TIGARD, OR

NW EARTHMOVERS 

SHERWOOD, OR

3 03/09/2012



City of Beaverton

Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B

Bids Opened: 2:00PM, March 22, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

ITEM 

NO.
DESCRIPTION UNIT

EST 

QTY

UNIT 

PRICE
TOTAL

UNIT 

PRICE
TOTAL UNIT PRICE TOTAL

SCHEDULE A - GENERAL

A-1 Mobilization LS 1 10,000.00       10,000.00$            11,592.00       11,592.00$            $8,000.00 8,000.00$               

A-2 Temporary Protection & Direction of Traffic LS 1 1,000.00         1,000.00$              5,353.00         5,353.00$              $2,000.00 2,000.00$               

A-3 Sediment Fence, Unsupported LF 90 2.00                180.00$                 7.40                666.00$                 $2.22 199.80$                  

A-4 Inlet Protection EA 7 90.00              630.00$                 62.00              434.00$                 $57.00 399.00$                  

A-5 Gravel Construction Entrance EA 1 750.00            750.00$                 1,479.00         1,479.00$              $1,800.00 1,800.00$               

A-6 Erosion Control & Cleanup LS 1 6,000.00         6,000.00$              3,081.00         3,081.00$              $600.00 600.00$                  

A-7 Temporary Fence, Construction, 6-Foot LF 200 3.00                600.00$                 5.20                1,040.00$              $5.00 1,000.00$               

A-8 Wattle Sediment Barrier LF 197 2.10                413.70$                 2.90                571.30$                 $1.42 279.74$                  

A-9 Extra Work As Authorized LS 1 20,000.00       20,000.00$            20,000.00       20,000.00$            $20,000.00 20,000.00$             

Total Schedule A 39,573.70$            44,216.30$            34,278.54$             

 

SCHEDULE B - ROAD WORK  

B-1 Removal of Structures & Obstructions LS 1 700.00            700.00$                 501.00            501.00$                 $2,500.00 2,500.00$               

B-2 Removal of Concrete Curb & Gutter LF 375 3.30                1,237.50$              1.40                525.00$                 $2.00 750.00$                  

B-3 Removal of Concrete Sidewalk SF 673 3.30                2,220.90$              0.50                336.50$                 $1.18 794.14$                  

B-4 Removal of Concrete Driveway SF 133 3.30                438.90$                 2.70                359.10$                 3.75 498.75$                  

B-5 Removal of Concrete Curb, Extruded LF 252 3.30                831.60$                 0.90                226.80$                 1.2 302.40$                  

B-6 Removal of 12” Concrete Pipe LF 72 3.30                237.60$                 16.70              1,202.40$              25 1,800.00$               

B-7 Removal of Asphalt SY 1406 1.00                1,406.00$              1.40                1,968.40$              1.5 2,109.00$               

B-8 Removal of 6’ Chain Link Fence & Posts LF 414 2.50                1,035.00$              3.90                1,614.60$              1.5 621.00$                  

B-9 Clearing & Grubbing AC 0.28 23,215.00       6,500.20$              7,635.00         2,137.80$              21000 5,880.00$               

B-10 General Excavation CY 754 14.50              10,933.00$            16.70              12,591.80$            12.67 9,553.18$               

B-11 Water Quality Rain Garden SF 1364 4.35                5,933.40$              5.00                6,820.00$              4.69 6,397.16$               

B-12 24 Inch Subgrade Stabilization SY 288 30.00              8,640.00$              30.00              8,640.00$              32 9,216.00$               

B-13 Subgrade Geotextile SY 901 1.00                901.00$                 1.10                991.10$                 0.95 855.95$                  

B-14 Sawcut LF 373 1.50                559.50$                 1.40                522.20$                 1.05 391.65$                  

Total Schedule B 41,574.60$            38,436.70$            41,669.23$             

SUBCOM EXCAVATION        

HILLSBORO, OR

VARIN CONSTRUCTION, 

SHERWOOD, OR
HSC LLC, AMSVILLE, OR

4 03/09/2012



City of Beaverton

Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B

Bids Opened: 2:00PM, March 22, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

ITEM 

NO.
DESCRIPTION UNIT

EST 

QTY

UNIT 

PRICE
TOTAL

UNIT 

PRICE
TOTAL UNIT PRICE TOTAL

Schedule C - Drainage & Sewers -$                        

C-1 12” Storm Sewer Pipe, PVC 3034 (Class B Backfill) LF 162 56.89              9,216.18$              57.90$            9,379.80$              42.00$              6,804.00$               

C-2 10” Storm Sewer Pipe,  C900 (Class B Backfill) LF 91 47.33              4,307.03$              46.80$            4,258.80$              36.00$              3,276.00$               

C-3 Concrete Manhole, 60”, Water Quality, w/ 18R Snout EA 1 6,200.00         6,200.00$              6,085.00$       6,085.00$              3,800.00$         3,800.00$               

C-4 Concrete Inlet, CG-30 EA 1 1,500.00         1,500.00$              2,829.00$       2,829.00$              850.00$            850.00$                  

C-5 Concrete Inlet, CG-2 EA 2 1,500.00         3,000.00$              1,713.00$       3,426.00$              1,000.00$         2,000.00$               

C-6 Concrete Inlet, Area Drain Type II EA 2 2,000.00         4,000.00$              1,323.00$       2,646.00$              900.00$            1,800.00$               

C-7 Storm Cleanout 6 Inch EA 1 400.00            400.00$                 656.00$          656.00$                 400.00$            400.00$                  

C-8 Storm Cleanout 8 Inch EA 1 1,000.00         1,000.00$              251.00$          251.00$                 650.00$            650.00$                  

C-9 Major Adjustment of Manholes EA 2 800.00            1,600.00$              514.00$          1,028.00$              1,200.00$         2,400.00$               

C-10 Exploratory Excavation CY 30 25.00              750.00$                 56.90$            1,707.00$              30.00$              900.00$                  

Total Schedule C 31,973.21$            32,266.60$            22,880.00$             

D-1 Aggregate Base, 1-1/2”-0, 14 Inch Depth SY 1062 15.00$            15,930.00$            13.00$            13,806.00$            16.80                17,841.60$             

D-2 Aggregate Base, Leveling Course, 2 Inch Depth SY 1062 4.00$              4,248.00$              3.30$              3,504.60$              3.75                  3,982.50$               

D-3 Aggregate Base, Sidewalk, 2 Inch Depth SY 131 3.00$              393.00$                 27.70$            3,628.70$              4.58                  599.98$                  

D-4 Aggregate Base, Parking Lot, 8 Inch Depth SY 640 6.00$              3,840.00$              7.30$              4,672.00$              12.50                8,000.00$               

Total Schedule D 24,411.00$            25,611.30$            30,424.08$             

  

Schedule E – Wearing Surfaces   

E-1 Level 2, ½” Dense HMAC, 6” Depth SY 901 28.00$            25,228.00$            28.00$            25,228.00$            32.26                29,066.26$             

E-2 Level 2, ½” Dense HMAC, 3” Depth SY 607 14.50$            8,801.50$              14.50$            8,801.50$              16.00                9,712.00$               

E-3 Concrete Curb & Gutter LF 440 14.00$            6,160.00$              19.20$            8,448.00$              38.00                16,720.00$             

E-4 Concrete Curb, Type A LF 198 17.00$            3,366.00$              11.70$            2,316.60$              19.00                3,762.00$               

E-5 Concrete Driveway, Reinforced SF 398 6.50$              2,587.00$              7.90$              3,144.20$              8.50                  3,383.00$               

E-6 Concrete Walk SF 751 4.10$              3,079.10$              4.90$              3,679.90$              4.00                  3,004.00$               

Total Schedule E 49,221.60$            51,618.20$            65,647.26$             

Schedule F – Permanent Traffic Safety and Guidance Devices

F-1 Pavement Line Removal LF 730 0.70$              511.00$                 0.80$              584.00$                 0.70$                511.00$                  

F-2 Pavement Legend Removal EA 1 100.00$          100.00$                 98.00$            98.00$                   130.00$            130.00$                  

F-3 Bi-Directional Yellow Type 1 Markers EA 32 50.00$            1,600.00$              5.80$              185.60$                 5.00$                160.00$                  

F-4 Longitudinal Pavement Markings, Paint LF 830 0.60$              498.00$                 0.60$              498.00$                 0.20$                166.00$                  

F-5 Pavement Bar, Paint SF 18 5.50$              99.00$                   6.10$              109.80$                 6.28$                113.04$                  

Total Schedule F 2,808.00$              1,475.40$              1,080.04$               

SUBCOM EXCAVATION        

HILLSBORO, OR

VARIN CONSTRUCTION, 

SHERWOOD, OR
HSC LLC, AMSVILLE, OR

5 03/09/2012



City of Beaverton

Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B

Bids Opened: 2:00PM, March 22, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

ITEM 

NO.
DESCRIPTION UNIT

EST 

QTY

UNIT 

PRICE
TOTAL

UNIT 

PRICE
TOTAL UNIT PRICE TOTAL

Schedule G – Permanent Traffic Control and Illumination Systems

G-1 Remove & Reinstall Existing Signs EA 1 100.00$          100.00$                 98.00$            98.00$                   150.00$            150.00$                  

G-2 Perforated Steel Tube Sign Supports EA 5 75.00$            375.00$                 133.00$          665.00$                 200.00$            1,000.00$               

G-3 Type “G” Signs In Place EA 4 150.00$          600.00$                 85.00$            340.00$                 100.00$            400.00$                  

G-4 Type “R” Signs In Place EA 3 150.00$          450.00$                 44.00$            132.00$                 80.00$              240.00$                  

G-5 Remove & Relocate Existing Site Light at STA 1+09 LT LS 1 2,000.00$       2,000.00$              2,310.00$       2,310.00$              2,800.00$         2,800.00$               

G-6 Illumination System, Compete LS 1 20,000.00$     20,000.00$            21,945.00$     21,945.00$            25,000.00$       25,000.00$             

Total Schedule G 23,525.00$            25,490.00$            29,590.00$             

 Schedule H – Right of Way Development

H-1 Wetland Plants, Small Container EA 680 4.00$              2,720.00$              4.00$              2,720.00$              7.35$                4,998.00$               

H-2 Vine Maple, 3/4" B&B EA 3 60.00$            180.00$                 69.00$            207.00$                 250.00$            750.00$                  

H-3 Pacific Sunset Maple, 2” B&B EA 5 275.00$          1,375.00$              305.00$          1,525.00$              150.00$            750.00$                  

H-4 Bark Mulch, 2” Depth SY 479 3.00$              1,437.00$              3.10$              1,484.90$              3.34$                1,599.86$               

H-5 Monument Box EA 1 250.00$          250.00$                 298.00$          298.00$                 500.00$            500.00$                  

H-6 Single Mailbox Support EA 1 150.00$          150.00$                 168.00$          168.00$                 300.00$            300.00$                  

H-7 Plant Establishment & Maintenance QT 4 700.00$          2,800.00$              810.00$          3,240.00$              600.00$            2,400.00$               

H-8
Chain Link Fence, 6-foot with Barb Arm and Three Strands 

Barbed Wire and 26-Foot Gate
LF 198

30.00$            
5,940.00$              18.50$            3,663.00$              16.80$              3,326.40$               

Total Schedule H 14,852.00$            13,305.90$            14,624.26$             

Schedule I – Water Supply Systems

I-1 12” Ductile Iron Pipe (Class B backfill) LF 165 80.86$            13,341.90$            84.90$            14,008.50$            70.00$              11,550.00$             

I-2 Bend, 12”, 11.25° EA 2 250.00$          500.00$                 437.00$          874.00$                 384.00$            768.00$                  

I-3 Blowoff Assy, 4” EA 1 4,300.00$       4,300.00$              3,738.00$       3,738.00$              3,443.00$         3,443.00$               

I-4 2” Water Service (Class B backfill) LF 9 166.00$          1,494.00$              175.00$          1,575.00$              165.00$            1,485.00$               

I-5 Chlorination Tap EA 1 1,500.00$       1,500.00$              484.00$          484.00$                 300.00$            300.00$                  

I-6 2” PVC Sch 40 Pipe (Class B backfill) LF 32 46.80$            1,497.60$              17.40$            556.80$                 15.00$              480.00$                  

I-7 Relocate Backflow Preventer & Quick Coupler at STA 2+03L LS 1
2,100.00$       

2,100.00$              477.00$          477.00$                 1,800.00$         1,800.00$               

Total Schedule I 24,733.50$            21,713.30$            19,826.00$             

Grand Total Amount of  All Bid Schedules A-I  252,672.61$          254,133.70$          260,019.41$           

SUBCOM EXCAVATION        

HILLSBORO, OR

VARIN CONSTRUCTION, 

SHERWOOD, OR
HSC LLC, AMSVILLE, OR

6 03/09/2012



City of Beaverton

Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B

Bids Opened: 2:00 PM on March 22, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

ITEM 

NO.
DESCRIPTION UNIT

EST 

QTY

UNIT 

PRICE
TOTAL

UNIT 

PRICE
TOTAL UNIT PRICE TOTAL

SCHEDULE A - GENERAL

A-1 Mobilization LS 1 17,200.00       17,200.00$            20,000.00       20,000.00$            26,001.05         26,001.05$             

A-2 Temporary Protection & Direction of Traffic LS 1 5,210.00         5,210.00$              8,638.00         8,638.00$              3,760.00           3,760.00$               

A-3 Sediment Fence, Unsupported LF 90 5.00                450.00$                 2.00                180.00$                 2.60                  234.00$                  

A-4 Inlet Protection EA 7 110.00            770.00$                 93.00              651.00$                 72.00                504.00$                  

A-5 Gravel Construction Entrance EA 1 1,250.00         1,250.00$              334.00            334.00$                 1,585.00           1,585.00$               

A-6 Erosion Control & Cleanup LS 1 3,254.00         3,254.00$              1,674.00         1,674.00$              2,950.00           2,950.00$               

A-7 Temporary Fence, Construction, 6-Foot LF 200 8.00                1,600.00$              6.00                1,200.00$              3.20                  640.00$                  

A-8 Wattle Sediment Barrier LF 197 4.00                788.00$                 3.00                591.00$                 3.15                  620.55$                  

A-9 Extra Work As Authorized LS 1 20,000.00       20,000.00$            20,000.00       20,000.00$            20,000.00         20,000.00$             

Total Schedule A 50,522.00$            53,268.00$            56,294.60$             

 

SCHEDULE B - ROAD WORK  

B-1 Removal of Structures & Obstructions LS 1 1,705.00         1,705.00$              2,176.00         2,176.00$              885.00              885.00$                  

B-2 Removal of Concrete Curb & Gutter LF 375 6.00                2,250.00$              2.00                750.00$                 6.10                  2,287.50$               

B-3 Removal of Concrete Sidewalk SF 673 1.95                1,312.35$              1.00                673.00$                 0.90                  605.70$                  

B-4 Removal of Concrete Driveway SF 133 3.00                399.00$                 2.00                266.00$                 1.35                  179.55$                  

B-5 Removal of Concrete Curb, Extruded LF 252 1.50                378.00$                 1.00                252.00$                 1.60                  403.20$                  

B-6 Removal of 12” Concrete Pipe LF 72 8.00                576.00$                 20.00              1,440.00$              5.75                  414.00$                  

B-7 Removal of Asphalt SY 1406 2.20                3,093.20$              3.00                4,218.00$              4.00                  5,624.00$               

B-8 Removal of 6’ Chain Link Fence & Posts LF 414 7.50                3,105.00$              3.00                1,242.00$              3.80                  1,573.20$               

B-9 Clearing & Grubbing AC 0.28 12,150.00       3,402.00$              15,000.00       4,200.00$              27,350.00         7,658.00$               

B-10 General Excavation CY 754 9.50                7,163.00$              23.00              17,342.00$            24.00                18,096.00$             

B-11 Water Quality Rain Garden SF 1364 5.00                6,820.00$              6.00                8,184.00$              7.00                  9,548.00$               

B-12 24 Inch Subgrade Stabilization SY 288 26.80              7,718.40$              22.00              6,336.00$              15.00                4,320.00$               

B-13 Subgrade Geotextile SY 901 1.35                1,216.35$              1.00                901.00$                 0.85                  765.85$                  

B-14 Sawcut LF 373 1.95                727.35$                 2.00                746.00$                 1.00                  373.00$                  

Total Schedule B 39,865.65$            48,726.00$            52,733.00$             

OREGON UNDERGROUND 

CLACKAMAS, OR

JIM SMITH EXCAVATING 

OREGON CITY, OR

KODIAK PACIFIC CONST 

TUALATIN, OR
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City of Beaverton

Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B

Bids Opened: 2:00 PM on March 22, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

ITEM 

NO.
DESCRIPTION UNIT

EST 

QTY

UNIT 

PRICE
TOTAL

UNIT 

PRICE
TOTAL UNIT PRICE TOTAL

Schedule C - Drainage & Sewers

C-1 12” Storm Sewer Pipe, PVC 3034 (Class B Backfill) LF 162 48.00              7,776.00$              41.00              6,642.00$              73.00                11,826.00$             

C-2 10” Storm Sewer Pipe,  C900 (Class B Backfill) LF 91 60.00              5,460.00$              37.00              3,367.00$              55.00                5,005.00$               

C-3 Concrete Manhole, 60”, Water Quality, w/ 18R Snout EA 1 6,500.00         6,500.00$              6,141.00         6,141.00$              6,100.00           6,100.00$               

C-4 Concrete Inlet, CG-30 EA 1 1,700.00         1,700.00$              1,937.00         1,937.00$              1,475.00           1,475.00$               

C-5 Concrete Inlet, CG-2 EA 2 1,250.00         2,500.00$              1,398.00         2,796.00$              1,450.00           2,900.00$               

C-6 Concrete Inlet, Area Drain Type II EA 2 1,200.00         2,400.00$              1,398.00         2,796.00$              950.00              1,900.00$               

C-7 Storm Cleanout 6 Inch EA 1 350.00            350.00$                 589.00            589.00$                 575.00              575.00$                  

C-8 Storm Cleanout 8 Inch EA 1 450.00            450.00$                 1,372.00         1,372.00$              1,560.00           1,560.00$               

C-9 Major Adjustment of Manholes EA 2 1,400.00         2,800.00$              1,595.00         3,190.00$              2,370.00           4,740.00$               

C-10 Exploratory Excavation CY 30 30.00              900.00$                 66.00              1,980.00$              42.00                1,260.00$               

Total Schedule C 30,836.00$            30,810.00$            37,341.00$             

Schedule D – Bases

D-1 Aggregate Base, 1-1/2”-0, 14 Inch Depth SY 1062 13.25$            14,071.50$            13.00$            13,806.00$            13.00                13,806.00               

D-2 Aggregate Base, Leveling Course, 2 Inch Depth SY 1062 3.50$              3,717.00$              3.00$              3,186.00$              0.50                  531.00                    

D-3 Aggregate Base, Sidewalk, 2 Inch Depth SY 131 6.00$              786.00$                 4.00$              524.00$                 13.60                1,781.60                 

D-4 Aggregate Base, Parking Lot, 8 Inch Depth SY 640 10.00$            6,400.00$              7.00$              4,480.00$              9.90                  6,336.00                 

Total Schedule D 24,974.50$            21,996.00$            22,454.60               

  

Schedule E – Wearing Surfaces   

E-1 Level 2, ½” Dense HMAC, 6” Depth SY 901 27.50$            24,777.50$            26.00$            23,426.00$            28.80                25,948.80               

E-2 Level 2, ½” Dense HMAC, 3” Depth SY 607 15.50$            9,408.50$              13.00$            7,891.00$              15.00                9,105.00                 

E-3 Concrete Curb & Gutter LF 440 24.00$            10,560.00$            26.00$            11,440.00$            14.00                6,160.00                 

E-4 Concrete Curb, Type A LF 198 18.00$            3,564.00$              13.00$            2,574.00$              17.00                3,366.00                 

E-5 Concrete Driveway, Reinforced SF 398 12.50$            4,975.00$              9.00$              3,582.00$              5.75                  2,288.50                 

E-6 Concrete Walk SF 751 10.00$            7,510.00$              8.00$              6,008.00$              4.00                  3,004.00                 

Total Schedule E 60,795.00$            54,921.00$            49,872.30               

Schedule F – Permanent Traffic Safety and Guidance Devices

F-1 Pavement Line Removal LF 730 1.00$              730.00$                 1.00$              730.00$                 0.65                  474.50                    

F-2 Pavement Legend Removal EA 1 100.00$          100.00$                 94.00$            94.00$                   85.00                85.00                      

F-3 Bi-Directional Yellow Type 1 Markers EA 32 7.00$              224.00$                 6.00$              192.00$                 5.00                  160.00                    

F-4 Longitudinal Pavement Markings, Paint LF 830 0.80$              664.00$                 1.00$              830.00$                 0.55                  456.50                    

F-5 Pavement Bar, Paint SF 18 7.00$              126.00$                 6.00$              108.00$                 5.25                  94.50                      

Total Schedule F 1,844.00$              1,954.00$              1,270.50                 

OREGON UNDERGROUND 

CLACKAMAS, OR

JIM SMITH EXCAVATING 

OREGON CITY, OR

KODIAK PACIFIC CONST 

TUALATIN, OR

8



City of Beaverton

Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B

Bids Opened: 2:00 PM on March 22, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

ITEM 

NO.
DESCRIPTION UNIT

EST 

QTY

UNIT 

PRICE
TOTAL

UNIT 

PRICE
TOTAL UNIT PRICE TOTAL

Schedule G – Permanent Traffic Control and Illumination Systems

G-1 Remove & Reinstall Existing Signs EA 1 1,700.00$       1,700.00$              240.00$          240.00$                 95.00                95.00                      

G-2 Perforated Steel Tube Sign Supports EA 5 350.00$          1,750.00$              300.00$          1,500.00$              150.00              750.00                    

G-3 Type “G” Signs In Place EA 4 75.00$            300.00$                 140.00$          560.00$                 125.00              500.00                    

G-4 Type “R” Signs In Place EA 3 40.00$            120.00$                 90.00$            270.00$                 75.00                225.00                    

G-5 Remove & Relocate Existing Site Light at STA 1+09 LT LS 1 1,500.00$       1,500.00$              2,200.00$       2,200.00$              2,200.00           2,200.00                 

G-6 Illumination System, Compete LS 1 19,400.00$     19,400.00$            20,900.00$     20,900.00$            20,000.00         20,000.00               

Total Schedule G 24,770.00$            25,670.00$            23,770.00               

 Schedule H – Right of Way Development

H-1 Wetland Plants, Small Container EA 680 4.00$              2,720.00$              4.00$              2,720.00$              3.25                  2,210.00                 

H-2 Vine Maple, 3/4" B&B EA 3 75.00$            225.00$                 66.00$            198.00$                 57.50                172.50                    

H-3 Pacific Sunset Maple, 2” B&B EA 5 175.00$          875.00$                 290.00$          1,450.00$              331.00              1,655.00                 

H-4 Bark Mulch, 2” Depth SY 479 3.00$              1,437.00$              3.00$              1,437.00$              2.50                  1,197.50                 

H-5 Monument Box EA 1 400.00$          400.00$                 313.00$          313.00$                 400.00              400.00                    

H-6 Single Mailbox Support EA 1 160.00$          160.00$                 350.00$          350.00$                 190.00              190.00                    

H-7 Plant Establishment & Maintenance QT 4 350.00$          1,400.00$              771.00$          3,084.00$              783.00              3,132.00                 

H-8
Chain Link Fence, 6-foot with Barb Arm and Three Strands 

Barbed Wire and 26-Foot Gate
LF 198

17.50$            
3,465.00$              18.00$            3,564.00$              16.00                3,168.00                 

Total Schedule H 10,682.00$            13,116.00$            12,125.00$             

Schedule I – Water Supply Systems

I-1 12” Ductile Iron Pipe (Class B backfill) LF 165 95.00$            15,675.00$            85.00$            14,025.00$            87.00                14,355.00               

I-2 Bend, 12”, 11.25° EA 2 600.00$          1,200.00$              504.00$          1,008.00$              430.00              860.00                    

I-3 Blowoff Assy, 4” EA 1 3,200.00$       3,200.00$              5,598.00$       5,598.00$              5,100.00           5,100.00                 

I-4 2” Water Service (Class B backfill) LF 9 150.00$          1,350.00$              180.00$          1,620.00$              220.00              1,980.00                 

I-5 Chlorination Tap EA 1 225.00$          225.00$                 1,083.00$       1,083.00$              550.00              550.00                    

I-6 2” PVC Sch 40 Pipe (Class B backfill) LF 32 10.00$            320.00$                 64.00$            2,048.00$              32.00                1,024.00                 

I-7 Relocate Backflow Preventer & Quick Coupler at STA 2+03L LS 1
650.00$          650.00$                 748.00$          748.00$                 550.00              550.00                    

Total Schedule I 22,620.00$            26,130.00$            24,419.00$             

Grand Total Amount of  All Bid Schedules A-I  266,909.15$          276,591.00$          280,280.00             

OREGON UNDERGROUND 

CLACKAMAS, OR

JIM SMITH EXCAVATING 

OREGON CITY, OR

KODIAK PACIFIC CONST 

TUALATIN, OR
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City of Beaverton

Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B

Bids Opened: 2:00 PM on March 22, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

ITEM 

NO.
DESCRIPTION UNIT

EST 

QTY

UNIT 

PRICE
TOTAL

UNIT 

PRICE
TOTAL UNIT PRICE TOTAL

SCHEDULE A - GENERAL

A-1 Mobilization LS 1 12,000.00$     12,000.00$            7,000.00$       7,000.00$              8,678.00$         8,678.00$               

A-2 Temporary Protection & Direction of Traffic LS 1 5,000.00$       5,000.00$              13,600.00$     13,600.00$            1,193.00$         1,193.00$               

A-3 Sediment Fence, Unsupported LF 90 5.00$              450.00$                 2.00$              180.00$                 18.50$              1,665.00$               

A-4 Inlet Protection EA 7 100.00$          700.00$                 50.00$            350.00$                 137.50$            962.50$                  

A-5 Gravel Construction Entrance EA 1 2,000.00$       2,000.00$              1,000.00$       1,000.00$              834.00$            834.00$                  

A-6 Erosion Control & Cleanup LS 1 2,000.00$       2,000.00$              500.00$          500.00$                 2,394.00$         2,394.00$               

A-7 Temporary Fence, Construction, 6-Foot LF 200 7.50$              1,500.00$              4.00$              800.00$                 2.50$                500.00$                  

A-8 Wattle Sediment Barrier LF 197 2.00$              394.00$                 2.00$              394.00$                 4.25$                837.25$                  

A-9 Extra Work As Authorized LS 1 20,000.00$     20,000.00$            20,000.00$     20,000.00$            20,000.00$       20,000.00$             

Total Schedule A 44,044.00$            43,824.00$            37,063.75$             

 

SCHEDULE B - ROAD WORK  

B-1 Removal of Structures & Obstructions LS 1 4,000.00$       4,000.00$              6,000.00$       6,000.00$              1,449.00           1,449.00$               

B-2 Removal of Concrete Curb & Gutter LF 375 3.00$              1,125.00$              3.00$              1,125.00$              2.00                  750.00$                  

B-3 Removal of Concrete Sidewalk SF 673 6.00$              4,038.00$              2.00$              1,346.00$              1.10                  740.30$                  

B-4 Removal of Concrete Driveway SF 133 6.00$              798.00$                 4.50$              598.50$                 7.00                  931.00$                  

B-5 Removal of Concrete Curb, Extruded LF 252 3.00$              756.00$                 2.00$              504.00$                 1.60                  403.20$                  

B-6 Removal of 12” Concrete Pipe LF 72 12.00$            864.00$                 55.00$            3,960.00$              45.75                3,294.00$               

B-7 Removal of Asphalt SY 1406 13.00$            18,278.00$            4.00$              5,624.00$              4.00                  5,624.00$               

B-8 Removal of 6’ Chain Link Fence & Posts LF 414 3.00$              1,242.00$              4.00$              1,656.00$              3.00                  1,242.00$               

B-9 Clearing & Grubbing AC 0.28 25,000.00$     7,000.00$              3,000.00$       840.00$                 18,300.00         5,124.00$               

B-10 General Excavation CY 754 12.00$            9,048.00$              10.00$            7,540.00$              37.25                28,086.50$             

B-11 Water Quality Rain Garden SF 1364 8.00$              10,912.00$            12.00$            16,368.00$            9.50                  12,958.00$             

B-12 24 Inch Subgrade Stabilization SY 288 10.00$            2,880.00$              55.55$            15,998.40$            27.00                7,776.00$               

B-13 Subgrade Geotextile SY 901 2.00$              1,802.00$              1.00$              901.00$                 0.80                  720.80$                  

B-14 Sawcut LF 373 2.00$              746.00$                 2.00$              746.00$                 6.75                  2,517.75$               

Total Schedule B 63,489.00$            63,206.90$            71,616.55$             

S-2 CONTRACTORS 

AURORA, OR

INTEGRITY EXCAVATING 

BATTLE GROUND, WA

MARINE INDUSTRIAL 

CONSTRUSTION  VANCOUVER 

WA
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City of Beaverton

Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B

Bids Opened: 2:00 PM on March 22, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

ITEM 

NO.
DESCRIPTION UNIT

EST 

QTY

UNIT 

PRICE
TOTAL

UNIT 

PRICE
TOTAL UNIT PRICE TOTAL

Schedule C - Drainage & Sewers

C-1 12” Storm Sewer Pipe, PVC 3034 (Class B Backfill) LF 162 40.00$            6,480.00$              45.00$            7,290.00$              87.60$              14,191.20$             

C-2 10” Storm Sewer Pipe,  C900 (Class B Backfill) LF 91 40.00$            3,640.00$              45.00$            4,095.00$              117.00$            10,647.00$             

C-3 Concrete Manhole, 60”, Water Quality, w/ 18R Snout EA 1 5,000.00$       5,000.00$              4,800.00$       4,800.00$              9,935.00$         9,935.00$               

C-4 Concrete Inlet, CG-30 EA 1 2,500.00$       2,500.00$              1,800.00$       1,800.00$              2,177.00$         2,177.00$               

C-5 Concrete Inlet, CG-2 EA 2 2,500.00$       5,000.00$              1,700.00$       3,400.00$              1,133.00$         2,266.00$               

C-6 Concrete Inlet, Area Drain Type II EA 2 2,500.00$       5,000.00$              1,700.00$       3,400.00$              1,193.00$         2,386.00$               

C-7 Storm Cleanout 6 Inch EA 1 750.00$          750.00$                 450.00$          450.00$                 469.00$            469.00$                  

C-8 Storm Cleanout 8 Inch EA 1 750.00$          750.00$                 1,150.00$       1,150.00$              742.00$            742.00$                  

C-9 Major Adjustment of Manholes EA 2 600.00$          1,200.00$              400.00$          800.00$                 951.00$            1,902.00$               

C-10 Exploratory Excavation CY 30 50.00$            1,500.00$              25.00$            750.00$                 28.00$              840.00$                  

Total Schedule C 31,820.00$            27,935.00$            45,555.20$             

Schedule D – Bases

D-1 Aggregate Base, 1-1/2”-0, 14 Inch Depth SY 1062 10.00$            10,620.00$            26.36$            27,994.32$            9.40$                9,982.80$               

D-2 Aggregate Base, Leveling Course, 2 Inch Depth SY 1062 1.50$              1,593.00$              4.39$              4,662.18$              2.50$                2,655.00$               

D-3 Aggregate Base, Sidewalk, 2 Inch Depth SY 131 3.00$              393.00$                 7.00$              917.00$                 2.50$                327.50$                  

D-4 Aggregate Base, Parking Lot, 8 Inch Depth SY 640 7.00$              4,480.00$              20.00$            12,800.00$            8.75$                5,600.00$               

Total Schedule D 17,086.00$            46,373.50$            18,565.30$             

  

Schedule E – Wearing Surfaces   

E-1 Level 2, ½” Dense HMAC, 6” Depth SY 901 40.00$            36,040.00$            22.19$            19,993.19$            29.00$              26,129.00$             

E-2 Level 2, ½” Dense HMAC, 3” Depth SY 607 25.00$            15,175.00$            12.20$            7,405.40$              16.00$              9,712.00$               

E-3 Concrete Curb & Gutter LF 440 15.00$            6,600.00$              15.00$            6,600.00$              29.00$              12,760.00$             

E-4 Concrete Curb, Type A LF 198 12.00$            2,376.00$              14.00$            2,772.00$              14.50$              2,871.00$               

E-5 Concrete Driveway, Reinforced SF 398 7.00$              2,786.00$              8.00$              3,184.00$              13.00$              5,174.00$               

E-6 Concrete Walk SF 751 5.00$              3,755.00$              5.00$              3,755.00$              12.00$              9,012.00$               

Total Schedule E 66,732.00$            43,709.59$            65,658.00$             

Schedule F – Permanent Traffic Safety and Guidance Devices

F-1 Pavement Line Removal LF 730 0.75$              547.50$                 1.00$              730.00$                 0.85$                620.50$                  

F-2 Pavement Legend Removal EA 1 95.00$            95.00$                   100.00$          100.00$                 470.00$            470.00$                  

F-3 Bi-Directional Yellow Type 1 Markers EA 32 6.00$              192.00$                 6.00$              192.00$                 7.80$                249.60$                  

F-4 Longitudinal Pavement Markings, Paint LF 830 0.75$              622.50$                 1.00$              830.00$                 1.25$                1,037.50$               

F-5 Pavement Bar, Paint SF 18 6.00$              108.00$                 7.00$              126.00$                 4.00$                72.00$                    

Total Schedule F 1,565.00$              1,978.00$              2,449.60$               

S-2 CONTRACTORS 

AURORA, OR

INTEGRITY EXCAVATING 

BATTLE GROUND, WA

MARINE INDUSTRIAL 

CONSTRUSTION  VANCOUVER 

WA
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City of Beaverton

Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B

Bids Opened: 2:00 PM on March 22, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

ITEM 

NO.
DESCRIPTION UNIT

EST 

QTY

UNIT 

PRICE
TOTAL

UNIT 

PRICE
TOTAL UNIT PRICE TOTAL

Schedule G – Permanent Traffic Control and Illumination Systems

G-1 Remove & Reinstall Existing Signs EA 1 250.00$          250.00$                 350.00$          350.00$                 480.00$            480.00$                  

G-2 Perforated Steel Tube Sign Supports EA 5 350.00$          1,750.00$              150.00$          750.00$                 200.00$            1,000.00$               

G-3 Type “G” Signs In Place EA 4 175.00$          700.00$                 250.00$          1,000.00$              415.00$            1,660.00$               

G-4 Type “R” Signs In Place EA 3 120.00$          360.00$                 250.00$          750.00$                 155.00$            465.00$                  

G-5 Remove & Relocate Existing Site Light at STA 1+09 LT LS 1 2,000.00$       2,000.00$              2,000.00$       2,000.00$              1,540.00$         1,540.00$               

G-6 Illumination System, Compete LS 1 21,250.00$     21,250.00$            19,000.00$     19,000.00$            25,340.00$       25,340.00$             

Total Schedule G 26,310.00$            23,850.00$            30,485.00$             

 Schedule H – Right of Way Development

H-1 Wetland Plants, Small Container EA 680 3.60$              2,448.00$              5.00$              3,400.00$              4.00$                2,720.00$               

H-2 Vine Maple, 3/4" B&B EA 3 65.00$            195.00$                 100.00$          300.00$                 66.00$              198.00$                  

H-3 Pacific Sunset Maple, 2” B&B EA 5 275.00$          1,375.00$              264.00$          1,320.00$              290.00$            1,450.00$               

H-4 Bark Mulch, 2” Depth SY 479 4.00$              1,916.00$              4.00$              1,916.00$              3.00$                1,437.00$               

H-5 Monument Box EA 1 1,500.00$       1,500.00$              150.00$          150.00$                 945.00$            945.00$                  

H-6 Single Mailbox Support EA 1 375.00$          375.00$                 200.00$          200.00$                 120.00$            120.00$                  

H-7 Plant Establishment & Maintenance QT 4 750.00$          3,000.00$              800.00$          3,200.00$              772.00$            3,088.00$               

H-8
Chain Link Fence, 6-foot with Barb Arm and Three Strands 

Barbed Wire and 26-Foot Gate
LF 198

30.00$            5,940.00$              30.30$            5,999.40$              
17.75$              3,514.50$               

Total Schedule H 16,749.00$            16,485.40$            13,472.50$             

Schedule I – Water Supply Systems

I-1 12” Ductile Iron Pipe (Class B backfill) LF 165 80.00$            13,200.00$            93.00$            15,345.00$            114.00$            18,810.00$             

I-2 Bend, 12”, 11.25° EA 2 250.00$          500.00$                 600.00$          1,200.00$              612.00$            1,224.00$               

I-3 Blowoff Assy, 4” EA 1 4,000.00$       4,000.00$              4,400.00$       4,400.00$              3,500.00$         3,500.00$               

I-4 2” Water Service (Class B backfill) LF 9 100.00$          900.00$                 30.00$            270.00$                 240.00$            2,160.00$               

I-5 Chlorination Tap EA 1 1,000.00$       1,000.00$              850.00$          850.00$                 1,246.00$         1,246.00$               

I-6 2” PVC Sch 40 Pipe (Class B backfill) LF 32 40.00$            1,280.00$              50.00$            1,600.00$              33.00$              1,056.00$               

I-7 Relocate Backflow Preventer & Quick Coupler at STA 2+03L LS 1
1,500.00$       1,500.00$              800.00$          800.00$                 

2,060.00$         2,060.00$               

Total Schedule I 22,380.00$            24,465.00$            30,056.00$             

Grand Total Amount of  All Bid Schedules A-I  290,175.00$          291,827.39$          314,921.90$           

S-2 CONTRACTORS 

AURORA, OR

INTEGRITY EXCAVATING 

BATTLE GROUND, WA

MARINE INDUSTRIAL 

CONSTRUSTION  VANCOUVER 

WA
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