

From: [Terry Muralt](#)
To: ["kevin.timmins@otak.com"](mailto:kevin.timmins@otak.com); ["gordon.munro@tetrattech.com"](mailto:gordon.munro@tetrattech.com)
Cc: [Mark Boguslawski](#); [Matthew Rawls](#)
Subject: Notice of Intent to Negotiate contract for Beaverton Creek SW Treatment Facilities Retrofit #3386-19
Date: Thursday, August 02, 2018 11:54:41 AM
Attachments: [3386-19B_BeavCkSWTreatFacilitiesRetro_EvaluatorsScoreMatrix_080218.pdf](#)

Dear Proposers –

The City would like to thank you for submitting a proposal in response to the RFP-QBS for Beaverton Creek Stormwater Treatment Facilities Retrofit Project CIP 8135 A & B. The evaluation team has completed their evaluation and this is a notice of intent to negotiate a contract with Otak of Portland Oregon, the highest ranked Proposer. If the City and Otak are unable for any reason to reach agreement on a contract within a reasonable amount of time, the City may formally terminate negotiations, and may thereafter negotiate with the next highest scoring proposer and continue the sequential process until the City has either determined to award the contract with whom it is currently negotiating with pursuant to BPC 47-0261 (I) (3), or has decided to cancel the procurement under ORS 279B.100.

The Scoring is attached.

The City will contact Otak by separate email to set up a day and time to begin the negotiation process. If you have any questions, please contact me.

Terry L. Muralt, CPPB

Purchasing Agent

City of Beaverton

12725 SW Millikan Way

PO Box 4755

Beaverton, OR 97076

Phone: 503-526-2229

Fax: 503-526-2490

Web Site: www.BeavertonOregon.gov

Beaverton Creek Stormwater Treatment Facilities Retrofit Project, CIP 8135 A&B; Solicitation # 3386-19B

Evaluation Committee Score Sheet

Company Name	Evaluation Factor	Total Possible	Evaluator 1	Evaluator 2	Evaluator 3	Evaluator 4	TOTAL	AVERAGE	Overall Position
Otak, Inc.									
	1. Project Understanding	20	19	20	20	20	79	19.75	1
	2. Qualifications	35	35	35	30	35	135	33.75	
	3. Project Approach and Schedule	35	34	25	30	35	124	31	
	4. M/W/ESB Program	10	7	7	7	7	28	7	
	Total Maximum Points	100	95	87	87	97	366		
Tetra Tech									
	1. Project Understanding	20	20	15	15	18	68	17	2
	2. Qualifications	35	32	20	30	25	107	26.75	
	3. Project Approach and Schedule	35	34	30	20	25	109	27.25	
	4. M/W/ESB Program	10	7	7	7	7	28	7	
	Total Maximum Points	100	93	72	72	75	312		